ATTACHMENT 3
MAG TRAFFIC SIGNAL SYNCHRONIZATION PROGRAM

PROJECT SCORING CRITERIA

Project Priority (Max 40 pts):

Signal network is not currently coordinated and no in-house staff has knowledge or time in the
development of signal timing plan. (40 pts)

Signal network is partial coordinated or outdated, and need training on some agency members
(20 pts)
Signal network is coordinated and no training is needed (0 pts)

Multi-Agency (Max 20 pts):

Number of agencies participating in the project determines score.
Two or more agencies (20 pts)

Single agency (10 pts)

Level of Congestion/Delay (Max 40 pts):

Worst AM or PM peak period traffic Level of Service* at all intersections addressed by project:
LOS F: 40

LOSE: 30

LOS D: 20

LOSA-C:0

* based on the 2002/2003 MAG Travel Time Study Results, or agency provided LOS
calculations if available.

Longevity of Project Impact (Max 0 pts)

Likelihood of major road construction occurring in the vicinity of proposed project within the
next 2 years, thus minimizing the effect of signal retiming.

High (-10)
Med (-5)
Low/None (0)

Maximum project score = 100 points




	ATTACHMENT 3
	MAG TRAFFIC SIGNAL SYNCHRONIZATION PROGRAM
	PROJECT SCORING CRITERIA

